Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Tabulation of Bids

Report Date: 05/15/15
1 out of 16

Contractor Responsive? | Base Schedule A Option: L Option: M

Engineer's Estimate $2,365,498.00 $522,552.00 $803,512.00
American Civil Constructors, Inc. $2,819,260.00 $478,450.00 $790,450.00
Pine Bluffs Gravel & Excavating Inc $2,338,248.20 $522,293.60 $806,254.60
Contractor Responsive? [ Option: N

Engineer's Estimate $994,152.00

American Civil Constructors, Inc. $741,840.00

Pine Bluffs Gravel & Excavating Inc $995,671.60




Tabulation of Bids
Report Date: 05/15/15
2 out of 16

Project No: CO OMAD 300 (60A)
Project Name: Minuteman Missile Access Road

Contractor Responsive? | Total Base Schedule A and Option(s): L Total Base Schedule A and Option(s): LM Total Base Schedule A and Option(s): LMN

Engineer's Estimate $2,888,050.00 $3,691,562.00 $4,685,714.00
American Civil Constructors, Inc. $3,297,710.00 $4,088,160.00 $4,830,000.00
Pine Bluffs Gravel & Excavating Inc $2,860,541.80 $3,666,796.40 $4,662,468.00

Contractor Responsive? | Total Base Schedule A and Option(s): LN Total Base Schedule A and Option(s): M Total Base Schedule A and Option(s): MN

Engineer's Estimate $3,882,202.00 $3,169,010.00 $4,163,162.00
American Civil Constructors, Inc. $4,039,550.00 $3,609,710.00 $4,351,550.00
Pine Bluffs Gravel & Excavating Inc $3,856,213.40 $3,144,502.80 $4,140,174.40




Tabulation of Bids
Report Date: 05/15/15
3outof 16
Project No: CO OMAD 300 (60A)
Project Name: Minuteman Missile Access Road

Contractor Responsive? | Total Base Schedule A and Option(s): N
Engineer's Estimate $3,359,650.00
American Civil Constructors, Inc. $3,561,100.00

Pine Bluffs Gravel & Excavating Inc $3,333,919.80




Tabulation of Bids
Report Date: 05/15/15

4 out of 16
Project No: CO OMAD 300 (60A) Schedule: A
Project Name: Minuteman Missile Access Road Schedule Type: Base
Solcitation No: DTFH6815R00010
Division: Central Federal Lands
State: NE ~ County: Kimball, Cheyenne, Banner
Federa Land: Opened at: Lakewood CO
Opened by: Jeremiah Rogers
Date: 05/14/15
| certify that this Bid Tabulation accurately reflects the offers received for this solicitation.
Signed:
Title:
Date:
Contract Awarded to: Award Date;
Contractor Comment Bid Amount Responsive
Pine Bluffs Gravel & Excavating Inc $2,338,248.20

P.O. Box 609
Pine Bluffs Wyoming 82082

American Civil Constructors, Inc. $2,819,260.00
4901 S. Windermere St.
Littleton Colorado 80120

Engineer's Estimate $2,365,498.00




Tabulation of Bids
Report Date: 05/15/15

5 out of 16
Project No: CO OMAD 300 (60A) Schedule: A
Project Name: Minuteman Missile Access Road Schedule Type: Base
Line
Item Pay Item No. Description Quantity Unit Unit Price Amount
Number
A0010 15101-0000 MOBILIZATION
Pine Bluffs Gravel & Excavating Inc Lump Sum $288,000.00
American Civil Constructors, Inc. Lump Sum $550,000.00
Engineer's Estimate ALL LPSM Lump Sum $100,000.00
A0020 15301-0000 CONTRACTOR QUALITY CONTROL
Pine Bluffs Gravel & Excavating Inc Lump Sum $83,333.00
American Civil Constructors, Inc. Lump Sum $100,000.00
Engineer's Estimate ALL LPSM Lump Sum $50,000.00
A0030 15401-0000 CONTRACTOR TESTING
Pine Bluffs Gravel & Excavating Inc Lump Sum $42,480.00
American Civil Constructors, Inc. Lump Sum $55,000.00
Engineer's Estimate ALL LPSM Lump Sum $50,000.00
A0040 15705-1400 SOIL EROSION CONTROL, FIBER ROLL
Pine Bluffs Gravel & Excavating Inc $1.00 $100.00
American Civil Constructors, Inc. $4.00 $400.00
Engineer's Estimate 100 LNFT $6.00 $600.00
A0050 15802-0000 WATERING FOR DUST CONTROL
Pine Bluffs Gravel & Excavating Inc Lump Sum $40,000.00
American Civil Constructors, Inc. Lump Sum $75,000.00
Engineer's Estimate ALL LPSM Lump Sum $61,000.00
A0060 20402-0000 SUBEXCAVATION
Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
American Civil Constructors, Inc. $8.00 $800.00
Engineer's Estimate 100 CUYD $15.00 $1,500.00
A0070 20403-0000 UNCLASSIFIED BORROW
Pine Bluffs Gravel & Excavating Inc $17.00 $34,000.00
American Civil Constructors, Inc. $15.00 $30,000.00

Engineer's Estimate 2,000 CUYD $3.00 $6,000.00




Tabulation of Bids

Report Date: 05/15/15

6 out of 16
Project No: CO OMAD 300 (60A) Schedule: A
Project Name: Minuteman Missile Access Road Schedule Type: Base
Line
Item Pay Item No. Description Quantity Unit Unit Price Amount
Number
A0080 30110-0000 AGGREGATE SURFACE COURSE
Pine Bluffs Gravel & Excavating Inc $24.90 $1,792,800.00
American Civil Constructors, Inc. $26.50 $1,908,000.00
Engineer's Estimate 72,000 TON $28.00 $2,016,000.00
A0090 30301-5000 AGGREGATE SURFACE RECONDITIONING
Pine Bluffs Gravel & Excavating Inc $1,056.00 $36,115.20
American Civil Constructors, Inc. $1,500.00 $51,300.00
Engineer's Estimate 34.2 MILE $1,320.00 $45,144.00
A0100 62201-0450 BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH
Pine Bluffs Gravel & Excavating Inc $30.00 $1,500.00
American Civil Constructors, Inc. $90.00 $4,500.00
Engineer's Estimate 50 HOUR $85.00 $4,250.00
A0110 62201-2850 MOTOR GRADER, 12 FOOT MINIMUM BLADE
Pine Bluffs Gravel & Excavating Inc $125.00 $12,500.00
American Civil Constructors, Inc. $150.00 $15,000.00
Engineer's Estimate 100 HOUR $135.00 $13,500.00
A0120 62301-0000 GENERAL LABOR
Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
American Civil Constructors, Inc. $28.00 $2,800.00
Engineer's Estimate 100 HOUR $40.00 $4,000.00
A0130 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE
Pine Bluffs Gravel & Excavating Inc $1.00 $100.00
American Civil Constructors, Inc. $30.00 $3,000.00
Engineer's Estimate 100 EACH $28.00 $2,800.00
A0140 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Pine Bluffs Gravel & Excavating Inc $1.00 $320.00
American Civil Constructors, Inc. $3.00 $960.00
Engineer's Estimate 320 SQFT $2.20 $704.00




Tabulation of Bids
Report Date: 05/15/15

7 out of 16
Project No: CO OMAD 300 (60A) Schedule: A
Project Name: Minuteman Missile Access Road Schedule Type: Base
Line
Item Pay Item No. Description Quantity Unit Unit Price Amount
Number
A0150 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER
Pine Bluffs Gravel & Excavating Inc $10.00 $5,000.00
American Civil Constructors, Inc. $45.00 $22,500.00
Engineer's Estimate 500 HOUR $20.00 $10,000.00
Total Schedule - All Items
Pine Bluffs Gravel & Excavating Inc $2,338,248.20
American Civil Constructors, Inc. $2,819,260.00

Engineer's Estimate $2,365,498.00




Tabulation of Bids
Report Date: 05/15/15

8 out of 16
Project No: CO OMAD 300 (60A) Schedule: L
Project Name: Minuteman Missile Access Road Schedule Type: Options
Solcitation No: DTFH6815R00010
Division: Central Federal Lands
State: NE ~ County: Kimball, Cheyenne, Banner
Federa Land: Opened at: Lakewood CO
Opened by: Jeremiah Rogers
Date: 05/14/15
| certify that this Bid Tabulation accurately reflects the offers received for this solicitation.
Signed:
Title:
Date:
Contract Awarded to: Award Date:
Contractor Comment Bid Amount Responsive
American Civil Constructors, Inc. $478,450.00

4901 S. Windermere St.
Littleton Colorado 80120

Pine Bluffs Gravel & Excavating Inc $522,293.60
P.O. Box 609
Pine Bluffs Wyoming 82082

Engineer's Estimate $522,552.00




Tabulation of Bids
Report Date: 05/15/15

9 out of 16
Project No: CO OMAD 300 (60A) Schedule: L
Project Name: Minuteman Missile Access Road Schedule Type: Options
Line
Item Pay Item No. Description Quantity Unit Unit Price Amount
Number
L0010 15101-0000 MOBILIZATION
American Civil Constructors, Inc. Lump Sum $70,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $66,000.00
Engineer's Estimate ALL LPSM Lump Sum $20,000.00
L0020 15301-0000 CONTRACTOR QUALITY CONTROL
American Civil Constructors, Inc. Lump Sum $22,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $19,100.00
Engineer's Estimate ALL LPSM Lump Sum $10,000.00
L0030 15401-0000 CONTRACTOR TESTING
American Civil Constructors, Inc. Lump Sum $15,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $9,735.00
Engineer's Estimate ALL LPSM Lump Sum $10,000.00
L0040 15802-0000 WATERING FOR DUST CONTROL
American Civil Constructors, Inc. Lump Sum $15,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $9,167.00
Engineer's Estimate ALL LPSM Lump Sum $11,000.00
L0050 20402-0000 SUBEXCAVATION
American Civil Constructors, Inc. $8.00 $800.00
Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
Engineer's Estimate 100 CUYD $15.00 $1,500.00
L0060 30110-0000 AGGREGATE SURFACE COURSE
American Civil Constructors, Inc. $21.00 $346,500.00
Pine Bluffs Gravel & Excavating Inc $24.90 $410,850.00
Engineer's Estimate 16,500 TON $28.00 $462,000.00
L0070 30301-5000 AGGREGATE SURFACE RECONDITIONING
American Civil Constructors, Inc. $1,500.00 $9,150.00
Pine Bluffs Gravel & Excavating Inc $1,056.00 $6,441.60

Engineer's Estimate 6.1 MILE $1,320.00 $8,052.00




Tabulation of Bids

Report Date: 05/15/15

10 out of 16
Project No: CO OMAD 300 (60A) Schedule: L
Project Name: Minuteman Missile Access Road Schedule Type: Options
Line
Item Pay Item No. Description Quantity Unit Unit Price Amount
Number
Total Schedule - All Items
American Civil Constructors, Inc. $478,450.00
Pine Bluffs Gravel & Excavating Inc $522,293.60
Engineer's Estimate $522,552.00




Tabulation of Bids
Report Date: 05/15/15

11 out of 16
Project No: CO OMAD 300 (60A) Schedule: M
Project Name: Minuteman Missile Access Road Schedule Type: Options
Solcitation No: DTFH6815R00010
Division: Central Federal Lands
State: NE ~ County: Kimball, Cheyenne, Banner
Federa Land: Opened at: Lakewood CO
Opened by: Jeremiah Rogers
Date: 05/14/15
| certify that this Bid Tabulation accurately reflects the offers received for this solicitation.
Signed:
Title:
Date:
Contract Awarded to: Award Date;
Contractor Comment Bid Amount Responsive
American Civil Constructors, Inc. $790,450.00

4901 S. Windermere St.
Littleton Colorado 80120

Pine Bluffs Gravel & Excavating Inc $806,254.60
P.O. Box 609
Pine Bluffs Wyoming 82082

Engineer's Estimate $803,512.00




Tabulation of Bids
Report Date: 05/15/15

12 out of 16
Project No: CO OMAD 300 (60A) Schedule: M
Project Name: Minuteman Missile Access Road Schedule Type: Options
Line
Item Pay Item No. Description Quantity Unit Unit Price Amount
Number
MO0010 15101-0000 MOBILIZATION
American Civil Constructors, Inc. Lump Sum $125,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $102,000.00
Engineer's Estimate ALL LPSM Lump Sum $30,000.00
M0020 15301-0000 CONTRACTOR QUALITY CONTROL
American Civil Constructors, Inc. Lump Sum $40,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $29,500.00
Engineer's Estimate ALL LPSM Lump Sum $15,000.00
M0030 15401-0000 CONTRACTOR TESTING
American Civil Constructors, Inc. Lump Sum $28,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $15,045.00
Engineer's Estimate ALL LPSM Lump Sum $15,000.00
M0040 15802-0000 WATERING FOR DUST CONTROL
American Civil Constructors, Inc. Lump Sum $22,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $14,150.00
Engineer's Estimate ALL LPSM Lump Sum $16,000.00
M0050 20402-0000 SUBEXCAVATION
American Civil Constructors, Inc. $8.00 $800.00
Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
Engineer's Estimate 100 CUYD $15.00 $1,500.00
MO0060 30110-0000 AGGREGATE SURFACE COURSE
American Civil Constructors, Inc. $22.00 $561,000.00
Pine Bluffs Gravel & Excavating Inc $24.90 $634,950.00
Engineer's Estimate 25,500 TON $28.00 $714,000.00
M0070 30301-5000 AGGREGATE SURFACE RECONDITIONING
American Civil Constructors, Inc. $1,500.00 $13,650.00
Pine Bluffs Gravel & Excavating Inc $1,056.00 $9,609.60

Engineer's Estimate 9.1 MILE $1,320.00 $12,012.00




Tabulation of Bids

Report Date: 05/15/15

13 out of 16
Project No: CO OMAD 300 (60A) Schedule: M
Project Name: Minuteman Missile Access Road Schedule Type: Options
Line
Item Pay Item No. Description Quantity Unit Unit Price Amount
Number
Total Schedule - All Items
American Civil Constructors, Inc. $790,450.00
Pine Bluffs Gravel & Excavating Inc $806,254.60
Engineer's Estimate $803,512.00




Tabulation of Bids

Report Date: 05/15/15

14 out of 16
Project No: CO OMAD 300 (60A) Schedule: N
Project Name: Minuteman Missile Access Road Schedule Type: Options
Solcitation No: DTFH6815R00010
Division: Central Federal Lands
State: NE ~ County: Kimball, Cheyenne, Banner
Federa Land: Opened at: Lakewood CO
Opened by: Jeremiah Rogers
Date: 05/14/15
| certify that this Bid Tabulation accurately reflects the offers received for this solicitation.
Signed:
Title:
Date:
Contract Awarded to: Award Date;
Contractor Bid Amount Responsive
American Civil Constructors, Inc. $741,840.00
4901 S. Windermere St.
Littleton Colorado 80120
Pine Bluffs Gravel & Excavating Inc $995,671.60
P.O. Box 609
Pine Bluffs Wyoming 82082
Engineer's Estimate $994,152.00




Tabulation of Bids
Report Date: 05/15/15

15 out of 16
Project No: CO OMAD 300 (60A) Schedule: N
Project Name: Minuteman Missile Access Road Schedule Type: Options
Line
Item Pay Item No. Description Quantity Unit Unit Price Amount
Number
NO010 15101-0000 MOBILIZATION
American Civil Constructors, Inc. Lump Sum $136,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $126,000.00
Engineer's Estimate ALL LPSM Lump Sum $38,000.00
NO0020 15301-0000 CONTRACTOR QUALITY CONTROL
American Civil Constructors, Inc. Lump Sum $42,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $36,500.00
Engineer's Estimate ALL LPSM Lump Sum $19,000.00
N0030 15401-0000 CONTRACTOR TESTING
American Civil Constructors, Inc. Lump Sum $30,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $18,600.00
Engineer's Estimate ALL LPSM Lump Sum $19,000.00
NO0040 15802-0000 WATERING FOR DUST CONTROL
American Civil Constructors, Inc. Lump Sum $25,000.00
Pine Bluffs Gravel & Excavating Inc Lump Sum $17,500.00
Engineer's Estimate ALL LPSM Lump Sum $20,000.00
NOO050 20402-0000 SUBEXCAVATION
American Civil Constructors, Inc. $7.90 $790.00
Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
Engineer's Estimate 100 CUYD $15.00 $1,500.00
NOO60 30110-0000 AGGREGATE SURFACE COURSE
American Civil Constructors, Inc. $15.60 $491,400.00
Pine Bluffs Gravel & Excavating Inc $24.90 $784,350.00
Engineer's Estimate 31,500 TON $28.00 $882,000.00
NOO70 30301-5000 AGGREGATE SURFACE RECONDITIONING
American Civil Constructors, Inc. $1,500.00 $16,650.00
Pine Bluffs Gravel & Excavating Inc $1,056.00 $11,721.60

Engineer's Estimate 111 MILE $1,320.00 $14,652.00




Tabulation of Bids

Report Date: 05/15/15

16 out of 16
Project No: CO OMAD 300 (60A) Schedule: N
Project Name: Minuteman Missile Access Road Schedule Type: Options
Line
Item Pay Item No. Description Quantity Unit Unit Price Amount
Number
Total Schedule - All Items
American Civil Constructors, Inc. $741,840.00
Pine Bluffs Gravel & Excavating Inc $995,671.60
Engineer's Estimate $994,152.00




